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ENHANCED HUMAN PERFORMANCE INVESTIGATION

STATEMENT OF WORK

Phase II--Knowledge Development

Goals: To define further the characteristics, parameters, and effectiveness of remote view-

ing (RV).
Objectives:
A. Provide access to all aspects of the research to the Scientific Oversight Commit-
tee (SOC).*
Task 1
Description: Provide statistical and basic research design protocols in ad-
vance of experiments.
Deliverables:  1st Quarter FY 88 (A report including the experimental pro-
‘tocols for FY 88, and detailing the approvals and the review
process by the SOC.)
Task 2
Description: Provide continuing access to on-going experiments to SOC
members.
Deliverables: None
Task 3
Description: Provide final reports for inspection and critical review to the
SOC.
Deliverables:  4th Quarter FY 88 (A final technical report including the ex-

perimental results for FY 88, and detailing the SOC’s review
comments.) '

Cost: $ 89.4K / yr--7.6%

* The time-lines for all tasks during FY 1988 are the same: Start on 1-Oct-1987 and
end on 30-Sep-1988. The costing is computed on an objective—by-objective basis, and
the contractor is SRI International except where noted differently.
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B. Identify new and “excellent” remote viewers.
Task 1
Description: Using various techniques to include the video disk technology,

Deliverables:

screen, and confirm, as many potential RV candidates as pos-
sible.

4th Quarter FY 88 (A report detailing the screening protocol,
the method of approach, and results.)

Cost: $303.7K / yr--26.0%

C. Obtain successful replications of RV.
Task 1
Description: Provide supervision for the training of LANL personnel for

Deliverables:

for an eventual replication effort by examining RV quality as a
function of weak magnetic environment.

None

Cost: $71.6K / ‘yr—-6.1%

D. Determine a physiological indicator of psychoenergetic functioning.
Task 1
Description: Monitor and assist an independent contractor in determining

Deliverables:

the degree to which “remote” magnetic visual evoked poten-
tials can be observed.

None

Cost: $62.5K / yr—-5.4%

E. Determine parameters of RV,
Task 1
Description: Measure RV quality as a function of differing types of robust
feedback. '
Deliverables:  4th Quarter FY 88 (A report detailing the experimental proto-
col, the method of approach, and results.)
Task 2 ‘

Description:

Deliverables:

Measure RV quality when various target properties are the
independent variables for feedback.

4th Quarter FY 88 (A report detailing the experimental proto-
col, the method of approach, and results.)
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Task 3

Description: Expand upon the hypnosis concepts developed during FY
1987. :

Deliverables:  4th Quarter FY 88 (A report detailingthe experimental proto-
col, the method of approach, and results.)

Task 4

Description: Determine the source of “mental noise” in binary
psychoenergetic tasks.

Deliverables:  4th Quarter FY 88 (A report detailing the experimental proto-
col, the method of approach, and results.)

Cost: $244.2K / yr--20.9%

F. Improve upon the Fuzzy Set RV Analysis (FSRA) developed during FY 1987.
Task 1

Description: Determine the appropriate parameters for FSRA.

Deliverables: - 4th Quarter FY 88 (A report detailing the method of ap-
proach, and results,)

Cost: $63.8K / yr—-5.5%

G. Provide support for research.

Task 1

Description: Provide administrative, technical and secretarial support.

Task 2

Description:v Provide protocols and administrative support for SRI Interna-
tional's Human Use Review Board.

Task 3

Description: Provide computer software/hardware maintenance, and mod-
est software/hardware upgrades. '

Task 4

Description: Provide sponsor-requested travel.

Task § '

Description: Provide document production services.

Cost: $332.2K / yr--28.5%
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